SCHEDULE OF PAY ITEMS PAGE 49

CALL ORDER 621 CONTRACT ID : B -25861-A
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-07039 FIELD OFFICE, B 18.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
6 105-08523 RADIO SERVICE 18.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 100.000 SYS
13 202-02241 GUARDRAIL, REMOVE 571.000 LFT
14 202-02276 GUTTER TURNOUT, REINFORCED CONCRETE, REMOVE 2.000 EACH
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51822 BRIDGE DECK OVERLAY, REMOVE 1,825.000 SYS
17 203-02000 EXCAVATION, COMMON 40.000 CYS
18 203-02070 BORROW 113.000 CYS
19 203-90014 LINEAR GRADING 4.200 STA
20 302-07455 DENSE GRADED SUBBASE 32.000 CYS
21 306-08043 MILLING, TRANSITION 807.000 SYS
22 406-05521 ASPHALT FOR TACK COAT 1,883.000 SYS
23 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
24 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
25 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
26 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 300.000 LFT
27 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 2.000 EACH
28 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 184.000 SYS
29 610-07487 HMA FOR APPROACHES, TYPE B 574.000 TON
30 616-02320 GEOTEXTILES 574.000 SYS
31 616-06405 RIPRAP, REVETMENT 459.000 TON
32 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
33 621-06559 MULCHED SEEDING, R 513.000 SYS
34 621-06574 SODDING 80.000 SYS
35 702-51005 CONCRETE, A, SUBSTRUCTURE 45.000 CYS
36 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,152.000 LBS
37 702-51863 FIELD DRILLED HOLE IN CONCRETE 240.000 EACH
38 702-61005 EXTENSION OF CAST IRON DRAIN LUMP LUMP
39 703-08247 EMBEDDED GALVANIC ANODE 1,271.000 EACH
40 703-51030 REINFORCING STEEL 904.000 LBS
41 703-51032 REINFORCING STEEL, EPOXY COATED 135,746.000 LBS
42 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 947.000 EACH
43 704-04850 CONCRETE 172.780 SYS
44 704-51002 CONCRETE, C, SUPERSTRUCTURE 488.200 CYS
45 706-06349 RAILING, TX 1,165.960 LFT
46 706-06372 CONCRETE BRIDGE RAILING TRANSITION, TTX 4.000 EACH
47 708-51813 PNEUMATICALLY PLACED MORTAR 555.000 SFT

48 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
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CALL ORDER 621 CONTRACT ID : B -25861-A
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK OVERLAY

49 709-51821 SURFACE SEAL LUMP LUMP
50 713-51820 TEMPORARY SUPPORT LUMP LUMP
51 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 97.000 SFT
52 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 360.000 SFT
53 722-60824 SURFACE MILLING 1,460.000 SYS
54 724-51925 STRUCTURAL EXPANSION JOINT, SS 408.000 LFT
55 728-03133 CONCRETE FACING 612.000 SFT
56 728-98377 MASONRY COATING LUMP LUMP
57 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
58 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 2,086.000 LFT
59 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,488.000 LFT
60 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
61 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 1.000 EACH
64 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 600.000 LFT
65 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 900.000 LFT
66 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
67 805-06595 CONDUIT, PVC, 2 IN. 3,498.000 LFT
68 805-06595 CONDUIT, PVC, 2 IN. 264.000 LFT
69 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 3,220.000 LFT
70 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 3,460.000 LFT
71 808-06716 LINE, REMOVE 3,552.000 LFT
72 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 15.000 EACH

73 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 27.000 EACH
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CALL ORDER : 641 CONTRACT ID : B -27919-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 12.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02241 GUARDRAIL, REMOVE 35.780 m
8 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
9 203-02000 EXCAVATION, COMMON 936.000 m3
10 205-03371 SEDIMENT REMOVE 50.600 m3
11 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 1.520 Mg
12 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
13 205-06936 TEMPORARY SEDIMENT TRAP 35.280 Mg
14 205-06937 TEMPORARY SILT FENCE 165.000 m
15 207-08263 SUBGRADE TREATMENT, TYPE IA 1,529.100 m2
16 211-06467 AGGREGATE FOR END BENT BACKFILL 23.600 m3
17 211-07454 STRUCTURE BACKFILL 65.600 m3
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 576.300 Mg
19 302-07455 DENSE GRADED SUBBASE 34.400 m3
20 304-07490 HMA PATCHING, TYPE B 4.700 Mg
21 402-07432 HMA SURFACE, TYPE A 61.200 Mg
22 402-07433 HMA SURFACE, TYPE B 69.100 Mg
23 402-07438 HMA INTERMEDIATE, TYPE B 116.800 Mg
24 402-07440 HVMA BASE, TYPE A 183.600 Mg
25 402-07441 HVA BASE, TYPE B 387.500 Mg
26 405-05517 ASPHALT FOR PRIME COAT 1.640 Mg
27 406-05520 ASPHALT FOR TACK COAT 0.690 Mg
28 601-01128 GUARDRAIL TRANSITION TYPE WGB 4.000 EACH
29 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 2.000 EACH
30 601-04746 ENERGY ABSORBING TERMINAL, CZ 2.000 EACH
31 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
32 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 30.480 m
33 602-06729 BARRIER DELINEATOR 6.000 EACH
34 603-03692 FENCE, WOOD 45.000 m
35 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 232.800 m2
36 610-07486 HVMA FOR APPROACHES, TYPE A 85.600 Mg
37 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
38 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
39 615-06490 RIGHT OF WAY MARKER 18.000 EACH
40 616-02320 GEOTEXTILES 525.300 m2
41 616-05688 RIPRAP, CLASS 1 461.900 Mg
42 616-06405 RIPRAP, REVETMENT 31.400 Mg
43 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
44 621-06545 FERTILIZER 0.400 Mg
45 621-06553 SEED MIXTURE, R 41.800 kg
46 621-06557 SEED MIXTURE, T 36.300 kg
47 621-06565 MULCHING MATERIAL 1.980 Mg

48 621-06567 WATER 31.900 kL
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CALL ORDER : 641 CONTRACT ID : B -27919-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 621-06574 SODDING 160.800 m2
50 622-52436 SIGN, DO NOT MOW OR SPRAY 2.000 EACH
51 622-91786 SEEDLING 40.000 EACH
52 701-51195 PILE, STEEL H, HP 310 X 79 112.000 m
53 701-91792 PILE TIP, STEEL H 16.000 EACH
54 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 292.200 kg
55 703-51032 REINFORCING STEEL, EPOXY COATED 17,587.000 kg
56 703-97703 THREADED BAR SPLICE, EPOXY COATED 300.000 EACH
57 704-51002 CONCRETE, C, SUPERSTRUCTURE 105.200 m3
58 706-05733 CONCRETE BRIDGE RAILING TRANSITION, WBC 4.000 EACH
59 706-51020 CONCRETE, C, RAILING 8.400 m3
60 707-05977 STRUCTURAL MEMBERS, CONCRETE BOX BEAM, CB, 432 mm X 1219 mm 168.700 m2
61 709-51821 SURFACE SEAL LUMP LUMP
62 715-02398 SAFETY METAL END SECTION, 6:1, 900 mm 1.000 EACH
63 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 111.000 m
64 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 2.000 m
65 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 21.500 m
66 715-05407 PIPE, END BENT DRAIN, 150 mm 52.000 m
67 715-46010 PIPE END SECTION, 450 mm 4.000 EACH
68 715-46040 PIPE END SECTION, 900 mm 1.000 EACH
69 715-91361 PIPE, PVC, 150 mm 2.000 m
70 720-45270 PIPE CATCH BASIN, 450 mm 2.000 EACH
71 720-45415 MANHOLE, D4 3.000 EACH
72 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 1,964.000 m
73 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 7.700 m
74 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
75 801-06645 CONSTRUCTION SIGN, B 1.000 EACH
76 801-06775 MAINTAINING TRAFFIC LUMP LUMP
77 801-07119 BARRICADE, 111-B 7.200 m
78 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 131.000 m
79 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
80 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 12.440 m
81 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 4.000 EACH
82 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 0.160 m2
83 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 1.890 m2
84 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 0.140 m2
85 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 420.000 m
86 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 420.000 m
87 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 19.000 EACH

88 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 19.000 EACH
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CALL ORDER : 651 CONTRACT ID : B -28152-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 203-51223 EXCAVATION, WATERWAY 1,220.000 CYS
6 616-05689 RIPRAP, CLASS 2 2,640.000 TON
7 710-51864 FIELD DRILLED HOLE 1.000 EACH
8 711-01772 RETROFIT, 1 4.000 EACH
9 711-01774 RETROFIT, 2 2.000 EACH
10 711-01775 RETROFIT, 3 10.000 EACH
11 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
12 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
13 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
14 801-06710 FLASHING ARROW SIGN 45.000 DAY

15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 661 CONTRACT ID : B -28332-A
LETTING DATE :

SECTION NO. 0001 SUPERSTRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 7.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02241 GUARDRAIL, REMOVE 547.000 LFT
9 202-51133 RAILING, REMOVE 364.000 LFT
10 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
11 202-94810 CURB TURNOUT, REMOVE 4.000 EACH
12 203-02070 BORROW 73.000 CYS
13 203-90014 LINEAR GRADING 3.500 STA
14 205-06937 TEMPORARY SILT FENCE 680.000 LFT
15 206-51220 EXCAVATION, WET 18.000 CYS
16 211-06467 AGGREGATE FOR END BENT BACKFILL 16.000 CYS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 231.000 TON
18 302-07455 DENSE GRADED SUBBASE 26.000 CYS
19 306-08043 MILLING, TRANSITION 320.000 SYS
20 402-07432 HMA SURFACE, TYPE A 18.000 TON
21 402-07433 HMA SURFACE, TYPE B 39.000 TON
22 402-07438 HMA INTERMEDIATE, TYPE B 54.000 TON
23 402-07440 HVA BASE, TYPE A 55.000 TON
24 406-05521 ASPHALT FOR TACK COAT 954.000 SYS
25 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
26 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
27 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 212.500 LFT
28 602-06729 BARRIER DELINEATOR 10.000 EACH
29 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 152.000 SYS
30 616-02320 GEOTEXTILES 398.000 SYS
31 616-05688 RIPRAP, CLASS 1 163.000 TON
32 616-06405 RIPRAP, REVETMENT 62.000 TON
33 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
34 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 348.000 SYS
35 621-02770 EROSION CONTROL BLANKET 233.000 SYS
36 621-06559 MULCHED SEEDING, R 348.000 SYS
37 621-06567 WATER 0.300 KGAL
38 621-06574 SODDING 78.000 SYS
39 702-51005 CONCRETE, A, SUBSTRUCTURE 57.500 CYS
40 702-51863 FIELD DRILLED HOLE IN CONCRETE 44.000 EACH
41 702-92857 CONCRETE, C, SUBSTRUCTURE 3.200 CYS
42 703-51030 REINFORCING STEEL 1,451.000 LBS
43 703-51032 REINFORCING STEEL, EPOXY COATED 55,250.000 LBS
44 704-51002 CONCRETE, C, SUPERSTRUCTURE 185.800 CYS
45 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
46 706-51020 CONCRETE, C, RAILING 35.000 CYS
47 707-05979 STRUCTURAL MEMBERS, CONCRETE BOX BEAM, CB, 27 IN. X 48 IN. 3,600.000 SFT

48 709-51821 SURFACE SEAL LUMP LUMP
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CALL ORDER : 661 CONTRACT ID : B -28332-A
LETTING DATE :

SECTION NO. 0001 SUPERSTRUCTURE REPLACEMENT

49 729-51875 CONCRETE, A, PATCHING 50.000 SFT
50 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
51 801-06625 DETOUR ROUTE MARKER ASSEMBLY 50.000 EACH
52 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
53 801-06645 CONSTRUCTION SIGN, B 16.000 EACH
54 801-07118 BARRICADE, 111-A 80.000 LFT
55 801-07119 BARRICADE, 111-B 16.000 LFT
56 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 44 .330 LFT
57 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 39.000 LFT
58 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 2.000 EACH
59 802-07060 SIGN, SHEET, RELOCATE 4.000 EACH
60 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 956.000 LFT
61 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,796.000 LFT
62 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 10.000 EACH

63 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 10.000 EACH
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CALL ORDER 671 CONTRACT ID : B -28376-A
LETTING DATE :

SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-06541 REMOVE 2.000 EACH
9 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
10 202-51368 SLOPEWALL, REMOVE 82.000 SYS
11 213-04324 FLOWABLE FILL 55.000 CYS
12 303-01180 COMPACTED AGGREGATE, NO. 53 100.000 TON
13 303-02051 STONE, 2 8.000 TON
14 304-07492 WIDENING WITH HMA, TYPE A 2.000 TON
15 306-08036 MILLING, ASPHALT, 2 IN. 25.000 SYS
16 402-05477 HMA SURFACE 9.5 mm, MAINLINE 13.000 TON
17 605-94811 CURB TURNOUT 2.000 EACH
18 605-95635 CURB, CONCRETE, INTEGRAL, MODIFIED 17.000 LFT
19 605-97170 CURB, PRECAST CONCRETE 17.000 LFT
20 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 375.000 SYS
21 612-08370 HIGH DENSITY POLYURETHANE 10,000.000 LBS
22 616-02281 GROUT FOR RIPRAP 4.000 CYS
23 616-02320 GEOTEXTILES 88.000 SYS
24 616-06405 RIPRAP, REVETMENT 77.000 TON
25 616-06455 SLOPEWALL 82.000 SYS
26 616-93772 INSPECTION HOLE 10.000 EACH
27 621-02770 EROSION CONTROL BLANKET 17.000 SYS
28 621-06559 MULCHED SEEDING, R 17.000 SYS
29 702-51864 FIELD DRILLED HOLE 98.000 EACH
30 703-51032 REINFORCING STEEL, EPOXY COATED 11,250.000 LBS
31 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 88.000 LFT
32 715-46000 PIPE END SECTION, 12 IN. 1.000 EACH
33 715-99020 PIPE, POLYETHYLENE, 6 IN. 120.000 LFT
34 720-45010 INLET, A3 1.000 EACH
35 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 2,072.000 SFT
36 724-03276 EXPANSION JOINT SEALING SYSTEM 450.000 LFT
37 724-03276 EXPANSION JOINT SEALING SYSTEM 70.000 LFT
38 724-03276 EXPANSION JOINT SEALING SYSTEM 246.000 LFT
39 724-03276 EXPANSION JOINT SEALING SYSTEM 375.000 LFT
40 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 60.000 EACH
41 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
42 801-06625 DETOUR ROUTE MARKER ASSEMBLY 50.000 EACH
43 801-06640 CONSTRUCTION SIGN, A 38.000 EACH
44 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
45 801-06710 FLASHING ARROW SIGN 100.000 DAY
46 801-06775 MAINTAINING TRAFFIC LUMP LUMP
47 801-06775 MAINTAINING TRAFFIC LUMP LUMP

48 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER 671 CONTRACT ID : B -28376-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
50 801-06775 MAINTAINING TRAFFIC LUMP LUMP
51 801-06775 MAINTAINING TRAFFIC LUMP LUMP
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 801-06775 MAINTAINING TRAFFIC LUMP LUMP
54 801-06775 MAINTAINING TRAFFIC LUMP LUMP
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 801-06775 MAINTAINING TRAFFIC LUMP LUMP
57 801-06775 MAINTAINING TRAFFIC LUMP LUMP
58 801-06775 MAINTAINING TRAFFIC LUMP LUMP
59 801-06775 MAINTAINING TRAFFIC LUMP LUMP
60 801-06775 MAINTAINING TRAFFIC LUMP LUMP
61 801-06775 MAINTAINING TRAFFIC LUMP LUMP
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 801-06775 MAINTAINING TRAFFIC LUMP LUMP
64 801-06775 MAINTAINING TRAFFIC LUMP LUMP
65 801-06775 MAINTAINING TRAFFIC LUMP LUMP
66 801-06775 MAINTAINING TRAFFIC LUMP LUMP
67 801-06775 MAINTAINING TRAFFIC LUMP LUMP
68 801-06775 MAINTAINING TRAFFIC LUMP LUMP
69 801-06775 MAINTAINING TRAFFIC LUMP LUMP
70 801-06775 MAINTAINING TRAFFIC LUMP LUMP
71 801-06775 MAINTAINING TRAFFIC LUMP LUMP
72 801-06775 MAINTAINING TRAFFIC LUMP LUMP
73 801-06775 MAINTAINING TRAFFIC LUMP LUMP
74 801-07118 BARRICADE, I111-A 144.000 LFT
75 801-07119 BARRICADE, 111-B 144 .000 LFT

76 801-92448 CONSTRUCTION SIGNS, MOBILE 1,000.000 DAY
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CALL ORDER : 681 CONTRACT ID : B -28626-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE PAINTING

1 105-07039 FIELD OFFICE, B 9.000 MOS
2 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
6 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
7 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
8 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
9 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
10 619-51859 PAINT STEEL BRIDGE LUMP LUMP
11 619-51859 PAINT STEEL BRIDGE LUMP LUMP
12 619-51859 PAINT STEEL BRIDGE LUMP LUMP
13 619-51859 PAINT STEEL BRIDGE LUMP LUMP
14 619-51859 PAINT STEEL BRIDGE LUMP LUMP
15 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
16 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
17 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
18 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
19 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
20 709-51821 SURFACE SEAL LUMP LUMP
21 709-51821 SURFACE SEAL LUMP LUMP
22 709-51821 SURFACE SEAL LUMP LUMP
23 709-51821 SURFACE SEAL LUMP LUMP
24 709-51821 SURFACE SEAL LUMP LUMP
25 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
26 801-06710 FLASHING ARROW SIGN 120.000 DAY
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 801-06775 MAINTAINING TRAFFIC LUMP LUMP
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP
31 801-06775 MAINTAINING TRAFFIC LUMP LUMP

32 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
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CALL ORDER : 691 CONTRACT ID : B -28649-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE PAINTING

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS

3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL

4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
6 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
7 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
8 619-51859 PAINT STEEL BRIDGE LUMP LUMP
9 619-51859 PAINT STEEL BRIDGE LUMP LUMP
10 619-51859 PAINT STEEL BRIDGE LUMP LUMP
11 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
12 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
13 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
14 709-51821 SURFACE SEAL LUMP LUMP
15 709-51821 SURFACE SEAL LUMP LUMP
16 709-51821 SURFACE SEAL LUMP LUMP
17 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
18 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
19 801-06710 FLASHING ARROW SIGN 150.000 DAY

20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP

23 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH





